
Award Recommended To:

Base Bid

Alternate #1 Chief Procurement Officer                                                  Date

Alternate #2

Alternate #3

Alternate #4

Alternate #5

Mayor or his designee                                                    Date

Department Head                                                                                    

Total Base Bid & Alternate 1, 2 ,3,4 & 5 $411,955.00

Alternate 4

Alternate 5

Total Base Bid & Alternate 1, 2 ,3 & 4

Bid Opening: May 5, 2011 - 11:00 AM

 BASE BID 

Bidders

Jackson Homestead / Laura Costello

$183,950.00 $193,000.00

$298,450.00

$83,000.00

$736,000.00

$580,535.00

$658,595.00

Alternate 1 

$117,820.00

Historic Newton Tomb Restoration Project

$142,225.00

$106,400.00

$719,705.00

$577,480.00

$826,105.00

$166,050.00

$218,130.00

$411,430.00

$213,000.00

$138,000.00

$351,000.00

Alternate 2

Total Base Bid & Alternate 1 & 2

Alternate 3

Total Base Bid & Alternate 1, 2 & 3

$97,485.00

$215,305.00 $369,060.00

CITY OF NEWTON, MASSACHUSETTS
PURCHASING DEPARTMENT

COMPARISON OF BIDS

INVITATION #11-78

$194,510.00

Roger A. Tremblay ContractorsFolan Waterproofing

$98,040.00

Tasco Construction T. Cooney

$193,300.00

$246,760.00

$83,145.00

$19,780.00 $52,250.00$34,180.00 $20,000.00

NOTES REGARDING SUBMITTED BIDS

$71,499.00

$369,949.00

Total Base Bid & Alternate 1

$42,006.00

$227,000.00

$578,000.00

$75,000.00

$653,000.00

$122,300.00

$118,300.00

$93,175.00

$78,060.00

$487,360.00
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QTY

Unit Price Annual Unit Price Annual Unit Price Annual Unit Price Annual

360 $81.00 $29,160.00 $170.00 $61,200.00 $100.00 $36,000.00 $200.00 $72,000.00

1 $3,570.00 $3,570.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 $3,500.00 $3,500.00

7 $2,910.00 $20,370.00 $5,000.00 $35,000.00 $1,000.00 $7,000.00 $1,780.00 $12,460.00

350 $27.00 $9,450.00 $25.00 $8,750.00 $25.00 $8,750.00 $25.00 $8,750.00

70 $81.00 $5,670.00 $500.00 $35,000.00 $150.00 $10,500.00 $150.00 $10,500.00

BB6 -  REPLACE SLATE STAIR COVERS - Replace broken slate stair covers. 2 $4,860.00 $9,720.00 $5,000.00 $10,000.00 $1,000.00 $2,000.00 $2,400.00 $4,800.00

BB7 -  RE-SET COPING STONES - Remove and re-set coping stones at tomb headwalls.  75 $144.00 $10,800.00 $280.00 $21,000.00 $100.00 $7,500.00 $100.00 $7,500.00

1 $9,300.00 $9,300.00 $8,000.00 $8,000.00 $119,250.00 $119,250.00 $75,000.00 $75,000.00

40 $150.00 $6,000.00 $172.00 $6,880.00 $200.00 $8,000.00 $165.00 $6,600.00

1 $1,000.00 $1,000.00 $4,600.00 $4,600.00 $2,000.00 $2,000.00 $2,500.00 $2,500.00

1 $2,910.00 $2,910.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00 $2,000.00 $2,000.00

50 $30.00 $1,500.00 $24.00 $1,200.00 $25.00 $1,250.00 $25.00 $1,250.00

10 $81.00 $810.00 $250.00 $2,500.00 $150.00 $1,500.00 $150.00 $1,500.00

A16 -  REPLACE SLATE STAIR COVERS - Replace broken slate stair covers. 1 $4,860.00 $4,860.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00 $2,400.00 $2,400.00

1 $2,700.00 $2,700.00 $9,000.00 $9,000.00 $5,250.00 $5,250.00 $36,000.00 $36,000.00

ITEM DESCRIPTION & BID PRICE

BB1 -  REBUILD STONE MASONRY- Dismantle and reconstruct tomb brick walls and above ground monuments 
measured by the gross square foort per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks(preferred) or provision of new bricks included.

BB8 -  ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

BB5 -  REBUILD BRICK VAULT - Dismantle and reconstruct damaged brick tomb vault construction as needed 
measured by the gross square foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks (preferred) or provision of new bricks included.  Assume 10 square feet per tomb.

BB2 -  STONE CONSERVATION - Conservation and repair of existing stones and plaques as described on 
drawings and in Section 04550

BB3 -  TOMB TIEBACK INSTALLATION - Install two tiebacks into the tomb headwalls and top of vault measured 
by the tomb.

BB4 -  REPOINT BRICK VAULT - Cut and point the brick joint-eroded tomb vault construction as needed, assume 
50 square feet per tomb.

Alternate 1

TOTAL FOR ALL BASE BID ITEMS

A12 -  STONE CONSERVATION - Conservation and repair of existing stones and plaques as described on drawings 
and in Section 04550

Bidders T. Cooney

$19,780.00 

$98,040.00

A11 -  REBUILD STONE MASONRY - Dismantle and reconstruct tomb stone walls and above ground monuments.  
Harvesting, cleaning and re-setting of existing stones included.

A13 -  TOMB TIEBACK INSTALLATION - Install two tiebacks into the tomb headwalls and top of vault measured 
by the tomb.

A14 -  REPOINT BRICK VAULT - Cut and point the brick joint-eroded tomb vault construction as needed, assume 
50 square feet per tomb.

A15 -  REBUILD BRICK VAULT - Dismantle and reconstruct damaged brick tomb vault construction as needed 
measured by the gross square foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks (preferred) or provision of new bricks included.  Assume 10 square feet per tomb

TOTAL FOR ALL ALTERNATE #1 ITEMS

A18 -  ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

Folan Waterproofing Tasco Construction

$183,950.00

$34,180.00 

$193,000.00

$20,000.00 

Roger A. Tremblay Contractors

$194,510.00

$52,250.00
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140 $129.00 $18,060.00 $300.00 $42,000.00 $200.00 $28,000.00 $165.00 $23,100.00

120 $81.00 $9,720.00 $290.00 $34,800.00 $100.00 $12,000.00 $150.00 $18,000.00

1 $6,375.00 $6,375.00 $10,000.00 $10,000.00 $2,000.00 $2,000.00 $8,500.00 $8,500.00

5 $2,910.00 $14,550.00 $6,000.00 $30,000.00 $1,000.00 $5,000.00 $2,000.00 $10,000.00

250 $27.00 $6,750.00 $50.00 $12,500.00 $25.00 $6,250.00 $26.00 $6,500.00

50 $81.00 $4,050.00 $500.00 $25,000.00 $150.00 $7,500.00 $150.00 $7,500.00

4 $4,860.00 $19,440.00 $5,000.00 $20,000.00 $1,000.00 $4,000.00 $1,800.00 $7,200.00

1 $9,900.00 $9,900.00 $12,000.00 $12,000.00 $2,500.00 $2,500.00 $3,500.00 $3,500.00

1 $8,640.00 $8,640.00 $7,000.00 $7,000.00 $70,750.00 $70,750.00 $38,000.00 $38,000.00

305 $129.00 $39,345.00 $300.00 $91,500.00 $200.00 $61,000.00 $160.00 $48,800.00

90 $24.60 $2,214.00 $20.00 $1,800.00 $50.00 $4,500.00 $25.00 $2,250.00

5 $2,910.00 $14,550.00 $6,000.00 $30,000.00 $1,000.00 $5,000.00 $1,800.00 $9,000.00

150 $27.00 $4,050.00 $25.00 $3,750.00 $25.00 $3,750.00 $25.00 $3,750.00

30 $99.00 $2,970.00 $300.00 $9,000.00 $150.00 $4,500.00 $150.00 $4,500.00

2 $4,860.00 $9,720.00 $5,000.00 $10,000.00 $1,000.00 $2,000.00 $2,400.00 $4,800.00

20 $135.00 $2,700.00 $500.00 $10,000.00 $200.00 $4,000.00 $160.00 $3,200.00

1 $7,596.00 $7,596.00 $10,000.00 $10,000.00 $142,250.00 $142,250.00 $42,000.00 $42,000.00

A36 -  REPLACE SLATE STAIR COVERS - Replace broken slate stair covers

A37 -  REBUILD STONE PERIMETER WALL - Dismantle and reconstruct stone perimeter site wall.  Harvesting, 
cleaning and re-setting of existing stones included.

A29 - ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

A25 - REPOINT BRICK VAULT - Cut and point the joint-eroded brick tomb vault masonry as needed measured by 
the gross square foot, assume 50 squre feet per tomb.

A23 - STONE CONSERVATION - Conserve and repair existing stones and plaques as described on drawings and in 
Section 04550.

A26 - REBUILD BRICK VAULT - Dismantle and reconstruct damaged brick tomb vault construction as needed 
measured by the gross square foot per width of exposed face. Harvesting, cleaning and replacement of existing bricks 
(preferred) or provision of new bricks included. Assume 10 square feet per tomb.

A27 - REPLACE SLATE STAIR COVERS - Replace broken slate stair covers.

A22 -  REBUILD BRICK MASONRY - Dismantle and reconstruct tomb brick walls and above ground monuments 
measured by the gross square foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks (preferred) or provision of new bricks included.

A32 -  REPOINT STONE MASONRY - Cut and point stone masonry tomb walls.

A28 - INSTALL NEW CAST IRON TOMB DOOR - Install new tomb door covers as detailed.

A21 - REBUILD STONE MASONRY - Dismantle and reconstruct tomb stone walls and above ground monuments. 
Harvesting cleaning and resetting of existing stones included.

A24 - TOMB TIEBACK INSTALLATION - Install two tiebacks into the tomb headwalls and top of vault measured 
by the tomb.

Alternate 2

TOTAL FOR ALL ALTERNATE #3 ITEMS

$97,485.00

$83,145.00

Alternate 3

TOTAL FOR ALL ALTERNATE #2 ITEMS

A31 - REBUILD STONE MASONRY - Dismantle and reconstruct tomb stone walls. Harvesting, cleaning and 
resetting of existing stones included.

A33 -  TOMB TIEBACK INSTALLATION - Install two tiebacks into the tomb headwalls and top of vault measured 
by the tomb.

A38 -  ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

A34 -  REPOINT BRICK VAULT - Cut and point the joint-eroded brick tomb vault masonry as needed measured by 
the gross square foot, assume 50 square feet per tomb.

A35 -  REBUILD BRICK VAULT - Dismantle and reconstruct damaged brick tomb vault construction as needed 
measured by the gross square foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks (preferred) or provision of new bricks included.  Assume 10 square feet per tomb.

$227,000.00

$193,300.00

$166,050.00

$138,000.00 $122,300.00

$118,300.00
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250 $129.00 $32,250.00 $300.00 $75,000.00 $200.00 $50,000.00 $165.00 $41,250.00

1 $3,500.00 $3,500.00 $7,000.00 $7,000.00 $2,000.00 $2,000.00 $2,500.00 $2,500.00

25 $24.00 $600.00 $25.00 $625.00 $50.00 $1,250.00 $25.00 $625.00

2 $2,910.00 $5,820.00 $5,000.00 $10,000.00 $1,000.00 $2,000.00 $1,800.00 $3,600.00

200 $27.00 $5,400.00 $25.00 $5,000.00 $25.00 $5,000.00 $25.00 $5,000.00

40 $81.00 $3,240.00 $500.00 $20,000.00 $150.00 $6,000.00 $150.00 $6,000.00

1 $4,860.00 $4,860.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00 $2,400.00 $2,400.00

1 $9,900.00 $9,900.00 $12,000.00 $12,000.00 $2,500.00 $2,500.00 $2,800.00 $2,800.00

1 $5,929.00 $5,929.00 $7,600.00 $7,600.00 $5,250.00 $5,250.00 $29,000.00 $29,000.00

64 $129.00 $8,256.00 $300.00 $19,200.00 $200.00 $12,800.00 $165.00 $10,560.00

240 $81.00 $19,440.00 $290.00 $69,600.00 $100.00 $24,000.00 $150.00 $36,000.00

1 $11,400.00 $11,400.00 $7,600.00 $7,600.00 $2,000.00 $2,000.00 $7,500.00 $7,500.00

1 $2,910.00 $2,910.00 $10,000.00 $10,000.00 $44,200.00 $44,200.00 $24,000.00 $24,000.00

TOTAL FOR ALL ALTERNATE #5 ITEMS

A49 -  ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

TOTAL FOR ALL ALTERNATE #4 ITEMS

Alternate 5

A51 -  REBUILD STONE MASONRY - Dismantle and reconstruct tomb stone walls.  Harvesting, cleaning and re-
setting of existing stones included

A54 -  ALL REMAINING AND INCIDENTAL WORK - All remaining work to be performed by the lump sum as a 
non-measured item, including all temporary shoring and support, permits, trash disposal and all incidentals as well as 
all work indicated on the contract documents that are not described as unit cost items.

$71,499.00

A52 -  REBUILD BRICK MASONRY - Dismantle and reconstruct tomb brick walls measured by the gross square 
foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing bricks (preferred) or provision of 
new bricks included

.

A48 -  INSTALL NEW CAST IRON TOMB DOOR - Install new tomb door covers as detailed

Alternate 4

A43 -  REPOINT STONE MASONRY - Cut and point stone masonry tomb walls.

A44 -  TOMB TIEBACK INSTALLATION - Install two tiebacks into the tomb headwalls and top of vault measured 
by the tomb.

A45 -  REPOINT BRICK VAULT - Cut and point the joint-eroded brick tomb vault masonry as needed measured by 
the gross square foot, assume 50 square feet per tomb.

A41 - REBUILD STONE MASONRY - Dismantle and reconstruct tomb stone walls . Harvesting cleaning and 
resetting of existing stones included.

A42 - STONE CONSERVATION - Conserve and repair existing stones and plaques as described on drawings and in 
Section 04550.

A46 -  REBUILD BRICK VAULT - Dismantle and reconstruct damaged brick tomb vault construction as needed 
measured by the gross square foot per wythe of exposed face.  Harvesting, cleaning and replacement of existing 
bricks (preferred) or provision of new bricks included.  Assume 10 square feet per tomb.

A47 -  REPLACE SLATE STAIR COVERS  - Replace broken slate stair covers.

$75,000.00

$83,000.00$42,006.00

$142,225.00

$106,400.00

$93,175.00

$78,060.00
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